
City of Lehi  
Murdock and Bull River Substation Construction 

Uniform Bid Sheet 
 

July 10, 2014 
 
1. Lump Sum Price 

Contractor shall provide a lump sum total amount to provide all labor, supervision transportation, site 
preparation, material, equipment, and consumable supplies to fabricate and install electrical substation 
equipment, provide all necessary site preparation and grading as well as equipment testing and 
commissioning for complete and working substations in accordance with the City’s schedule, 
requirements, codes, construction standards, and policies.  Activities include, but are not limited to, 
grading, excavations, equipment/material purchase/receipt, crane/equipment rental, underground 
conduit routing, site grounding and installation, backfill, wire pulls, terminations, testing, and assistance 
in start-up at both the new Murdock Substation as well as the updates to the existing Bull River 
Substation. Payment and invoicing shall be broken down as follows: 
 

 Murdock Substation     Equipment Cost:   Labor Cost:  
 
 Mobilization/Demobilization –     $__________  $_________ 
 
 12.47kV Distribution Line Get-Aways to site limit– $__________  $_________ 
 
 Substation Site Preparation -     $__________  $_________ 
 
 Substation Foundation and Sub Grade Work -    $__________  $_________ 
 
 Substation Equipment Placement and erection -   $__________  $_________ 
 
 Substation Electrical Equipment Wiring -    $__________  $_________ 
 
 Substation Finalization (finish grading and rocking)- $__________  $_________ 
 
 Substation Equipment Testing and Commissioning - $__________  $_________ 
 
 Total Labor and Equipment:               ---   $_________ 
 
 Total Materials and Supplies:      $__________           --- 
 

Performance Bond for Estimated Total Project Cost:   $__________________ 

Payment Bond for Estimated Total Project Cost:   $__________________ 

 
 Murdock Total Lump Sum Pricing (Labor, Supplies, and Bond):  
  $_______          __   
 

  



 
Bull River Substation     Equipment Cost:   Labor Cost:  
 
 Mobilization/Demobilization (as necessary) –  $__________  $_________ 
 
 Existing 46kV Equipment removal and disposal–  $__________  $_________ 
 
 Substation Site Preparation -     $__________  $_________ 
 
 Substation Foundation and Sub Grade Work -    $__________  $_________ 
 
 Substation Equipment Placement and erection -   $__________  $_________ 
 
 Substation Electrical Equipment Wiring -    $__________  $_________ 
 
 Substation Finalization (finish grading and rocking)- $__________  $_________ 
 
 Substation Equipment Testing and Commissioning - $__________  $_________ 
  
 Total Labor and Equipment:                ---  $_________ 
 
 Total Materials and Supplies:      $__________           --- 
 

Performance Bond for Estimated Total Project Cost:   $__________________ 

Payment Bond for Estimated Total Project Cost:   $__________________ 

 
 Bull River Total Lump Sum Pricing (Labor, Supplies, and Bond):  
  $_______          __   

 

2. Other Pricing in Addition to Scope of Work 
 

A. BONDING (include in above lump sum price) 

Contractor will be required to bond the project. Both performance and payment bonds will be required 
for the total project amount.    

B. MOVE-IN AND MOVE-OUT 

Provide lump sum cost for additional move-in and move-out, in case delays in construction necessitates, 
Contractor shall move crew and equipment out and then move back in prior to completion of the 
project.  The additional mobilization can only occur where authorized and approved by the Company 
Representative. (NOTE, Bull River may require Move-In/Move-Out, as part of the construction schedule, 
this should be included as part of the Bull River construction price) 

Lump Sum (For additional Move-In and Move-Out) $______________ 

 
3. Contractor Rate Sheet & Payment Schedule 
  



Contractor shall include and make part of these specifications daily rates for personnel and equipment 
used for extras outside of scope of work. 
 

4. Payment Schedule 
Contractor shall include proposed payment schedule. 

 
5. Contractor Proposed Construction Schedule 

Contractor shall include and make part of these specifications a proposed Construction Schedule to 
complete the project per the project schedule in the bid documentation provided by APC. 
 

6. Key Personnel 
Contractor shall provide a list of key personnel that will manage and supervise the project and include a 
detailed list of past projects similar to this project.  After award of contract and prior to beginning work, 
Contractor shall provide a list of key personnel that will be working on the project including year’s Utility 
experience and job title. 
 

7. Miscellaneous 
Contactor shall provide a complete listing of specific bid clarifications, exceptions and exclusions from 
this request for bid. 
Contractor shall provide any and all exceptions the Bidder may have to the terms and conditions of the 
Contract. 
Contractor shall provide all documentation required by other sections of this request for bid. 

 
8. Submitted by:  __________________________________________ 

 
Signature: __________________________________________ 
 
Printed Name: __________________________________________ 
 
Title:  __________________________________________ 
 
Company: __________________________________________ 
 
Email:  __________________________________________ 
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